STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

04/ 16/ 02
04- 284104
04- ALA-13-9.9

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI' D SUMMARY

I'N ALAMEDA COUNTY | N QAKLAND AT THE
I NTERSECTI ON OF ROUTE 13 TUNNEL
ROAD AND HI LLER DRI VE

MODI FY TRAFFI C SI GNAL AND OVERLAY

0. 0% WOMEN' S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

04/ 17/ 02
CONTRACT CODE 'H '
32 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 14 FUND TOTAL HB4AN 380, 000 TOTAL NUMBER COF WORKI NG DAYS 75
NUMBER OF BI DDERS 2 ENG NEERS EST 301, 000.00 AMOUNT OVER 31, 605. 00 PERCENT OVER EST 10. 50
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 332, 605. 00 1 PRI SM ENG NEERI NG | NC 714 252-9488 CC PREF CLAI MED
00769171
10732 CHESTNUT AVE FAX 714 252-9487
STANTON CA 90680
2 396, 584. 15 2 BAY CI TI ES PAVI NG AND GRADI NG 925 687-6666 CC PREF CLAI MED
I NC 00238650
P O BOX 6227 FAX 925 687-2122

CONCORD CA  94524- 6227

3. 0%



04- 284104
04- ALA-13-9
04/ 16/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 2
04/ 17/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NONE

NONE



04- 284104 Bl D245

04- ALA-13-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 16/ 02 04/ 17/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL STRI PI NG SERVI CE STRI PI NG

RANCHO CORDOVA CA
MBI TERM NAL SYSTEM
LI VERMORE CA
MORELCO ELECTRI CAL

RI CHMOND CA



04- 284104 Bl D245

04- ALA-13-9 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
04/ 16/ 02 04/ 17/ 02
| TEM | TEM UNIT OF ESTI MATED

NO. CCDE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074018 HEALTH AND SAFETY PLAN LS LUWP SUM 2, 000. 00* 2, 000. 00

2 120090 CONSTRUCTI ON AREA S| GNS LS LUWP SUM 4, 000. 00* 4, 000. 00

3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 7,500. 00* 7,500. 00

4 120143 TEMPORARY PAVEMENT DELI NEATI ON LS LUWP SUM 5, 000. 00* 5, 000. 00

5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 3 1, 600. 00 4, 800. 00

6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 16 100. 00 1, 600. 00

7 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 720 1.50 1, 080. 00

STRI PE

8 150713 REMOVE PAVEMENT MARKI NG M 45 15.00 675. 00

9 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 610 10. 00 6, 100. 00
10 150722 REMOVE PAVEMENT NMARKER EA 210 1.00 210. 00
11 150742 REMOVE ROADSI DE SI GN EA 3 250. 00 750. 00
12 023451 REMOVE CONCRETE | SLAND M 3 350. 00 1, 050. 00
13 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT e 820 6. 00 4,920. 00
14 153214 REMOVE CONCRETE CURB M 4 75. 00 300. 00
15 023452 REMOVE CONCRETE BAR EA 115 100. 00 11, 500. 00
16 200101 I MPORTED TOPSO L VB 2 1, 000. 00 2,000. 00
17 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 26 230. 00 5, 980. 00
18 390102 ASPHALT CONCRETE (TYPE A) TONN 465 65. 00 30, 225. 00
19 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 4 1, 000. 00 4, 000. 00
20 510501 M NOR CONCRETE VB 2 1, 500. 00 3, 000. 00
21 566011 ROADSI DE SI GN - ONE POST EA 5 250. 00 1, 250. 00
22 568015 I NSTALL SI GN ( MAST- ARM HANGER METHCD) EA 2 300. 00 600. 00
23 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 1 500. 00 500. 00

EXI STI NG POST

24 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 5, 000. 00 5, 000. 00
25 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 77 200. 00 15, 400. 00
26 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 470 7.00 3, 290. 00
27 840562 150 WM THERMOPLASTI C TRAFFI C STRI PE M 200 8. 00 1, 600. 00
28 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 460 10. 00 4, 600. 00
29 023453 CONCRETE BAR ( PRECAST CONCRETE) EA 70 250. 00 17, 500. 00
30 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 80 10. 00 800. 00
31 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 25 15. 00 375.00
32 (S) 860201 S| GNAL AND LI GHTI NG LS LUMP SUM 185, 000. 00* 185, 000. 00



04- 284104 Bl D245

04- ALA- 13- 9 SUMMARY OF REMAINING BIDDERS PAGE 5
04/ 16/ 02 04/ 17/ 02
| TEM SECOND
| BI D AMOUNT
| _______________________________
1 16, 725. 00* 16725. 00
2 | 1, 850. 00* 1850. 00
3| 55, 000. 00* 55000. 00
4 | 5, 250. 00* 5250. 00
5 | 2, 050. 00 6150. 00
6 | 100. 00 1600. 00
7] 10. 35 7452. 00
8 | 17.00 765. 00
9 | 2.50 1525. 00
10 | 1.35 283. 50
11 | 105. 00 315. 00
12 | 610. 00 1830. 00
13 | 21.25 17425. 00
14 | 460. 00 1840. 00
15 | 25. 00 2875. 00
16 | 220. 00 440. 00
17 | 1, 425. 00 37050. 00
18 | 114. 00 53010. 00
19 | 1.00 4.00
20 | 2, 370. 00 4740. 00
21 | 300. 00 1500. 00
22 | 1, 575. 00 3150. 00
23 | 160. 00 160. 00
24 | 3, 885. 00 3885. 00
25 | 56. 70 4365. 90
26 | 3.95 1856. 50
27 | 6. 00 1200. 00
28 | 7.90 3634. 00
29 | 84. 00 5880. 00
30 | 3.15 252. 00
31 | 5.25 131. 25
32 | 154, 440. 00* 154440. 00

TOT 396, 584. 15



